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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 06/28/12
                                                                                                                   PAGE : 003 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120628                CONTRACT ID : C18747                       COUNTIES : JEFFERSON, REGION 6
     LETTING DATE : 06/28/12                REGION      : 6
     LETTING TIME : 10:00 AM              CONTRACT TIME :   42  WORK DAYS
                                                TERRAIN : URBAN                      PROJECT(S) : STU391A-010

     CONTRACT DESCRIPTION :

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $     1,738,641.23   101.7652%   100.0000%
    1    032A           BRANNAN SAND AND GRAVEL, LLC                                   $     1,708,482.67   100.0000%    98.2654%
    2    757A           MARTIN MARIETTA MATERIALS                                      $     1,821,111.84   106.5924%   104.7434%
    3    637A           APC CONSTRUCTION CO., LLC                                      $     1,821,520.05   106.6162%   104.7669%
    4    028B           AGGREGATE INDUSTRIES - WCR, INC.                               $     1,825,318.43   106.8386%   104.9853%
    5    924A           ASPHALT SPECIALTIES CO., INC.                                  $     1,830,407.07   107.1364%   105.2780%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 032A              |(  2 ) 757A
                                                      |ENGINEER'S ESTIMATE      |BRANNAN SAND AND GRAVEL, |MARTIN MARIETTA MATERIALS
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY                                |                         |                         |
                                                      |                         |                         |
202-00200 Rem Sidewalk                     26.000 SY  |      18.0000      468.00|      14.0000      364.00|      15.0000      390.00
202-00203 Rem Curb and Gutter             283.000 LF  |      11.0000     3113.00|       8.2500     2334.75|       8.9000     2518.70
202-00206 Rem Conc Curb Ramp               18.730 SY  |      21.0000      393.33|      23.0000      430.79|      25.0000      468.25
202-00210 Rem Conc Pavement                57.390 SY  |      20.0000     1147.80|      17.0000      975.63|      17.8000     1021.54
202-00240 Rem Asphalt Mat (Planing)     54511.000 SY  |       1.5000    81766.50|       1.2000    65413.20|       1.7500    95394.25
202-00246 Rem Asphalt Mat (Planing)(     1183.000 SY  |       9.0000    10647.00|       3.0000     3549.00|       4.7500     5619.25
202-00453 Rem Port Present Str (2)        237.000 SY  |     200.0000    47400.00|     160.0000    37920.00|     244.0000    57828.00
202-00460 Rem Port Present Str (3)         12.000 SY  |     320.0000     3840.00|     380.0000     4560.00|     397.0000     4764.00
202-00504 Rem Exp Device                  149.000 LF  |     200.0000    29800.00|     190.0000    28310.00|     215.0000    32035.00
202-00895 Rem of Impact Attenuator          2.000 EACH|    1200.0000     2400.00|    3000.0000     6000.00|     855.0000     1710.00
202-04002 Clean Culvert                    38.000 EACH|    2500.0000    95000.00|    1000.0000    38000.00|    1106.0000    42028.00
202-04005 Clean Valve Box                  41.000 EACH|     120.0000     4920.00|     200.0000     8200.00|     195.0000     7995.00
203-01597 Potholing                        40.000 HOUR|     205.0000     8200.00|     190.0000     7600.00|     150.0000     6000.00
203-01622 Sweeping (With Pickup Broo      100.000 HOUR|     150.0000    15000.00|     145.0000    14500.00|     240.0000    24000.00
208-00034 Gravel Bag                      800.000 LF  |       6.0000     4800.00|       7.0000     5600.00|       8.3000     6640.00
208-00045 Conc Washout Str                  4.000 EACH|     750.0000     3000.00|     600.0000     2400.00|     600.0000     2400.00
208-00103 Removal and Disposal of Se       70.000 HOUR|      45.0000     3150.00|      37.0000     2590.00|      45.0000     3150.00
208-00205 Erosion Control Supervisor       88.000 HOUR|      73.0000     6424.00|      52.0000     4576.00|      95.0000     8360.00
210-04010 Adj Manhole                      44.000 EACH|     350.0000    15400.00|     600.0000    26400.00|     430.0000    18920.00
210-04050 Adj Valve Box                    82.000 EACH|     200.0000    16400.00|     400.0000    32800.00|     160.0000    13120.00
403-00720 HMA (Patching) (Asph)           500.000 TON |     110.0000    55000.00|     108.0000    54000.00|      90.0000    45000.00
403-09221 SMA (Fibers)(Asph)              195.000 TON |      95.0000    18525.00|     200.0000    39000.00|     145.0000    28275.00
403-34871 HMA (Gr SX) (100) (PG 76-2     8245.000 TON |      65.0000   535925.00|      64.0000   527680.00|      71.0000   585395.00
411-10255 Emul Asph (SS)                 5451.000 GAL |       3.1000    16898.10|       4.0000    21804.00|       2.4500    13354.95
412-00605 Conc Pvmt (6 In) (Fast Tra       58.000 SY  |      25.0000     1450.00|      67.0000     3886.00|      72.3000     4193.40
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 06/28/12
                                                                                                                   PAGE : 003 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120628                CONTRACT ID : C18747                       COUNTIES : JEFFERSON, REGION 6
     LETTING DATE : 06/28/12                REGION      : 6
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 032A              |(  2 ) 757A
                                                      |ENGINEER'S ESTIMATE      |BRANNAN SAND AND GRAVEL, |MARTIN MARIETTA MATERIALS
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
515-00120 Waterproofing (Membrane)       1183.000 SY  |      15.0000    17745.00|      23.5000    27800.50|      15.0000    17745.00
518-00106 Waterstop (6 In)                 75.000 LF  |     250.0000    18750.00|      21.0000     1575.00|      26.1000     1957.50
518-01004 Br Expan Device (0-4 In)        149.000 LF  |     200.0000    29800.00|     365.0000    54385.00|     425.0000    63325.00
601-03041 Conc CL D (Bridge) (Spec)        31.000 CY  |     275.0000     8525.00|    1300.0000    40300.00|    1656.0000    51336.00
601-06150 Conc (Patching)                  50.000 SF  |     105.0000     5250.00|      85.0000     4250.00|      88.5000     4425.00
602-00020 Reinf Steel (Epoxy)             500.000 LB  |       3.0000     1500.00|       4.5000     2250.00|       4.0000     2000.00
608-00000 Conc Sidewalk                    34.000 SY  |      25.0000      850.00|      37.5000     1275.00|      38.9000     1322.60
608-00015 Detectable Warnings              94.000 SF  |      60.0000     5640.00|      60.0000     5640.00|      64.5000     6063.00
609-21020 C and G Ty 2 II-B               283.000 LF  |      21.0000     5943.00|      20.0000     5660.00|      20.6000     5829.80
613-00206 2 In Elec Cond (Bored)          852.000 LF  |      15.0000    12780.00|      14.3500    12226.20|      31.1000    26497.20
613-00301 3 In Elec Cond (Jacked)          65.000 LF  |      17.0000     1105.00|      37.0000     2405.00|      33.4000     2171.00
613-01300 3 In Elec Cond (P)              105.000 LF  |       9.5000      997.50|      30.0000     3150.00|      33.4000     3507.00
613-07000 Pull Box (Spec)                  13.000 EACH|     650.0000     8450.00|     240.0000     3120.00|     334.0000     4342.00
613-07034 Pull Box (24"x36"x18")            8.000 EACH|     800.0000     6400.00|     585.0000     4680.00|     889.0000     7112.00
613-10000 Wiring                            1.000 L S |   10000.0000    10000.00|    3050.0000     3050.00|    2224.0000     2224.00
614-70150 Ped Sig Face (16) (Countdo       36.000 EACH|     600.0000    21600.00|     410.0000    14760.00|     556.0000    20016.00
614-70336 Traf Sig Face (12-12-12)         55.000 EACH|     675.0000    37125.00|     667.0000    36685.00|     667.0000    36685.00
614-70560 Traf Sig Face (12-12-12-12        6.000 EACH|    1200.0000     7200.00|    1100.0000     6600.00|    1001.0000     6006.00
614-72875 Loop Detect Wire               9828.000 LF  |       3.5000    34398.00|       2.2000    21621.60|       2.2000    21621.60
614-72889 Detect (Micro) (Non-Invasi       10.000 EACH|     865.0000     8650.00|    1200.0000    12000.00|    2224.0000    22240.00
614-85003 Impact Atten (LM)                 2.000 EACH|   25000.0000    50000.00|   25000.0000    50000.00|   19374.0000    38748.00
614-86246 Ctrler (Ty 170E-HC11)             2.000 EACH|   21000.0000    42000.00|   25000.0000    50000.00|   22237.0000    44474.00
620-00002 Field Office (CL 2)               1.000 EACH|   23000.0000    23000.00|   12000.0000    12000.00|   15500.0000    15500.00
620-00012 Field Lab (CL 2)                  1.000 EACH|   18000.0000    18000.00|   12000.0000    12000.00|   10500.0000    10500.00
620-00020 Sanitary Facility                 2.000 EACH|    1500.0000     3000.00|     600.0000     1200.00|     500.0000     1000.00
626-00000 Mobilization                      1.000 L S |   55000.0000    55000.00|  133500.0000   133500.00|   88000.0000    88000.00
626-01000 Public Info Services              1.000 L S |   10000.0000    10000.00|   10000.0000    10000.00|    7600.0000     7600.00
627-00005 Epoxy Pvmt Mkg                   50.000 GAL |     200.0000    10000.00|      67.0000     3350.00|     108.0000     5400.00
627-00012 Pvmt Mkg Paint (Low VOC So      286.000 GAL |      47.0000    13442.00|      27.0000     7722.00|      28.4000     8122.40
627-01001 Preform Plastic Pvmt Mkg (     9722.000 SF  |      12.0000   116664.00|       9.0000    87498.00|      10.2000    99164.40
627-30327 Preform Plastic Pvmt Mkg (      817.000 SF  |      12.0000     9804.00|      12.5000    10212.50|      13.6000    11111.20
627-30332 Preform Plastic Pvmt Mkg (     5937.000 SF  |       9.0000    53433.00|       8.5000    50464.50|       9.4000    55807.80
630-00000 Flagging                       1760.000 HOUR|      24.0000    42240.00|      19.2500    33880.00|      27.5000    48400.00
630-00003 Uniformed Traf Ctrl             256.000 HOUR|      65.0000    16640.00|      70.0000    17920.00|      79.8000    20428.80
630-00004 Traf Ctrl Vehicle                 1.000 EACH|    1000.0000     1000.00|    1000.0000     1000.00|       4.6000        4.60
630-00007 Traf Ctrl Inspection             21.000 DAY |      72.0000     1512.00|      22.0000      462.00|     125.0000     2625.00
630-00012 Traf Ctrl Mgmt                   42.000 DAY |     600.0000    25200.00|     365.0000    15330.00|     798.0000    33516.00
630-80001 Flash Beacon (Port)               4.000 EACH|     750.0000     3000.00|     220.0000      880.00|      57.0000      228.00
630-80341 Const Traf Sign (A)              32.000 EACH|      35.0000     1120.00|      11.0000      352.00|      22.8000      729.60
630-80342 Const Traf Sign (B)              52.000 EACH|      50.0000     2600.00|      11.0000      572.00|      22.8000     1185.60
630-80343 Const Traf Sign (C)               8.000 EACH|      45.0000      360.00|      11.0000       88.00|      22.8000      182.40
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 06/28/12
                                                                                                                   PAGE : 003 -3
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120628                CONTRACT ID : C18747                       COUNTIES : JEFFERSON, REGION 6
     LETTING DATE : 06/28/12                REGION      : 6
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 032A              |(  2 ) 757A
                                                      |ENGINEER'S ESTIMATE      |BRANNAN SAND AND GRAVEL, |MARTIN MARIETTA MATERIALS
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
630-80355 Port Mesg Panel                   2.000 EACH|    4500.0000     9000.00|    2100.0000     4200.00|    2279.0000     4558.00
630-80358 Flash Arrow Panel (C Ty)          2.000 EACH|     800.0000     1600.00|     550.0000     1100.00|     570.0000     1140.00
630-80360 Drum Channel Dev                150.000 EACH|      25.0000     3750.00|      12.0000     1800.00|      34.2000     5130.00
630-80380 Traffic Cone                    500.000 EACH|       5.0000     2500.00|       1.2500      625.00|       1.1000      550.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     1,738,641.23|       $     1,708,482.67|       $     1,821,111.84
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     1,738,641.23|       $     1,708,482.67|       $     1,821,111.84
====================================================================================================================================
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 06/28/12
                                                                                                                   PAGE : 003 -4
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120628                CONTRACT ID : C18747                       COUNTIES : JEFFERSON, REGION 6
     LETTING DATE : 06/28/12                REGION      : 6
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 637A              |(  4 ) 028B              |(  5 ) 924A
                                                      |APC CONSTRUCTION CO., LLC|AGGREGATE INDUSTRIES - WC|ASPHALT SPECIALTIES CO.,
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY                                |                         |                         |
                                                      |                         |                         |
202-00200 Rem Sidewalk                     26.000 SY  |      14.2000      369.20|      35.8000      930.80|      15.0000      390.00
202-00203 Rem Curb and Gutter             283.000 LF  |       8.4000     2377.20|       8.1500     2306.45|       9.0000     2547.00
202-00206 Rem Conc Curb Ramp               18.730 SY  |      23.7000      443.90|      52.1000      975.83|      25.0000      468.25
202-00210 Rem Conc Pavement                57.390 SY  |      16.8000      964.15|      28.2000     1618.40|      18.0000     1033.02
202-00240 Rem Asphalt Mat (Planing)     54511.000 SY  |       1.6000    87217.60|       1.6500    89943.15|       1.6000    87217.60
202-00246 Rem Asphalt Mat (Planing)(     1183.000 SY  |      14.9000    17626.70|       9.0500    10706.15|       9.0000    10647.00
202-00453 Rem Port Present Str (2)        237.000 SY  |     222.0000    52614.00|     175.0000    41475.00|     170.0000    40290.00
202-00460 Rem Port Present Str (3)         12.000 SY  |     361.0000     4332.00|     420.0000     5040.00|     410.0000     4920.00
202-00504 Rem Exp Device                  149.000 LF  |     196.0000    29204.00|     205.0000    30545.00|     200.0000    29800.00
202-00895 Rem of Impact Attenuator          2.000 EACH|    3090.0000     6180.00|    3235.0000     6470.00|     800.0000     1600.00
202-04002 Clean Culvert                    38.000 EACH|    1130.0000    42940.00|    1475.0000    56050.00|    1130.0000    42940.00
202-04005 Clean Valve Box                  41.000 EACH|     240.0000     9840.00|     300.0000    12300.00|     210.0000     8610.00
203-01597 Potholing                        40.000 HOUR|     290.0000    11600.00|     200.0000     8000.00|     200.0000     8000.00
203-01622 Sweeping (With Pickup Broo      100.000 HOUR|     153.0000    15300.00|     135.0000    13500.00|     135.0000    13500.00
208-00034 Gravel Bag                      800.000 LF  |       7.8000     6240.00|       7.0500     5640.00|       5.0000     4000.00
208-00045 Conc Washout Str                  4.000 EACH|     717.0000     2868.00|     610.0000     2440.00|     800.0000     3200.00
208-00103 Removal and Disposal of Se       70.000 HOUR|      36.8000     2576.00|      38.0000     2660.00|      50.0000     3500.00
208-00205 Erosion Control Supervisor       88.000 HOUR|      52.6000     4628.80|      55.0000     4840.00|      70.0000     6160.00
210-04010 Adj Manhole                      44.000 EACH|     391.0000    17204.00|     500.0000    22000.00|     430.0000    18920.00
210-04050 Adj Valve Box                    82.000 EACH|      84.6000     6937.20|     175.0000    14350.00|     210.0000    17220.00
403-00720 HMA (Patching) (Asph)           500.000 TON |      90.0000    45000.00|     110.0000    55000.00|     100.0000    50000.00
403-09221 SMA (Fibers)(Asph)              195.000 TON |     126.0000    24570.00|     146.0000    28470.00|     125.0000    24375.00
403-34871 HMA (Gr SX) (100) (PG 76-2     8245.000 TON |      67.5000   556537.50|      76.0500   627032.25|      70.0000   577150.00
411-10255 Emul Asph (SS)                 5451.000 GAL |       3.6000    19623.60|       2.2500    12264.75|       4.0000    21804.00
412-00605 Conc Pvmt (6 In) (Fast Tra       58.000 SY  |      68.4000     3967.20|      88.0000     5104.00|      72.0000     4176.00
515-00120 Waterproofing (Membrane)       1183.000 SY  |      13.9000    16443.70|      24.4000    28865.20|      17.0000    20111.00
518-00106 Waterstop (6 In)                 75.000 LF  |      23.7000     1777.50|      21.7000     1627.50|      21.0000     1575.00
518-01004 Br Expan Device (0-4 In)        149.000 LF  |     387.0000    57663.00|     385.0000    57365.00|     390.0000    58110.00
601-03041 Conc CL D (Bridge) (Spec)        31.000 CY  |    1510.0000    46810.00|    1305.0000    40455.00|    1300.0000    40300.00
601-06150 Conc (Patching)                  50.000 SF  |      80.5000     4025.00|      87.0000     4350.00|      87.0000     4350.00
602-00020 Reinf Steel (Epoxy)             500.000 LB  |       3.6000     1800.00|       4.3500     2175.00|       4.3000     2150.00
608-00000 Conc Sidewalk                    34.000 SY  |      36.8000     1251.20|      97.7000     3321.80|      40.0000     1360.00
608-00015 Detectable Warnings              94.000 SF  |      61.1000     5743.40|      81.4000     7651.60|      64.0000     6016.00
609-21020 C and G Ty 2 II-B               283.000 LF  |      19.5000     5518.50|      32.5500     9211.65|      21.0000     5943.00
613-00206 2 In Elec Cond (Bored)          852.000 LF  |      21.5000    18318.00|      30.4000    25900.80|      16.0000    13632.00
613-00301 3 In Elec Cond (Jacked)          65.000 LF  |      35.8000     2327.00|      32.5500     2115.75|      39.0000     2535.00
613-01300 3 In Elec Cond (P)              105.000 LF  |      14.3000     1501.50|      32.5500     3417.75|      32.0000     3360.00
613-07000 Pull Box (Spec)                  13.000 EACH|     710.0000     9230.00|     325.0000     4225.00|     250.0000     3250.00
613-07034 Pull Box (24"x36"x18")            8.000 EACH|    1050.0000     8400.00|     870.0000     6960.00|     630.0000     5040.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 06/28/12
                                                                                                                   PAGE : 003 -5
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120628                CONTRACT ID : C18747                       COUNTIES : JEFFERSON, REGION 6
     LETTING DATE : 06/28/12                REGION      : 6
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 637A              |(  4 ) 028B              |(  5 ) 924A
                                                      |APC CONSTRUCTION CO., LLC|AGGREGATE INDUSTRIES - WC|ASPHALT SPECIALTIES CO.,
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
613-10000 Wiring                            1.000 L S |   16400.0000    16400.00|    2180.0000     2180.00|    3200.0000     3200.00
614-70150 Ped Sig Face (16) (Countdo       36.000 EACH|     751.0000    27036.00|     545.0000    19620.00|     440.0000    15840.00
614-70336 Traf Sig Face (12-12-12)         55.000 EACH|     940.0000    51700.00|     655.0000    36025.00|     700.0000    38500.00
614-70560 Traf Sig Face (12-12-12-12        6.000 EACH|    1370.0000     8220.00|     980.0000     5880.00|    1200.0000     7200.00
614-72875 Loop Detect Wire               9828.000 LF  |       3.1000    30466.80|       2.2000    21621.60|       2.4000    23587.20
614-72889 Detect (Micro) (Non-Invasi       10.000 EACH|    1040.0000    10400.00|    2170.0000    21700.00|    1300.0000    13000.00
614-85003 Impact Atten (LM)                 2.000 EACH|   24600.0000    49200.00|   25715.0000    51430.00|   18000.0000    36000.00
614-86246 Ctrler (Ty 170E-HC11)             2.000 EACH|   22000.0000    44000.00|   21710.0000    43420.00|   23000.0000    46000.00
620-00002 Field Office (CL 2)               1.000 EACH|    9530.0000     9530.00|   12500.0000    12500.00|   35000.0000    35000.00
620-00012 Field Lab (CL 2)                  1.000 EACH|    9020.0000     9020.00|   11500.0000    11500.00|   25000.0000    25000.00
620-00020 Sanitary Facility                 2.000 EACH|    1020.0000     2040.00|     700.0000     1400.00|     550.0000     1100.00
626-00000 Mobilization                      1.000 L S |  162500.0000   162500.00|   77000.0000    77000.00|  148000.0000   148000.00
626-01000 Public Info Services              1.000 L S |    4090.0000     4090.00|    7500.0000     7500.00|    7500.0000     7500.00
627-00005 Epoxy Pvmt Mkg                   50.000 GAL |      98.1000     4905.00|     105.0000     5250.00|     100.0000     5000.00
627-00012 Pvmt Mkg Paint (Low VOC So      286.000 GAL |      25.8000     7378.80|      27.1500     7764.90|      27.0000     7722.00
627-01001 Preform Plastic Pvmt Mkg (     9722.000 SF  |       9.2000    89442.40|       9.7500    94789.50|       9.5000    92359.00
627-30327 Preform Plastic Pvmt Mkg (      817.000 SF  |      12.4000    10130.80|      13.0500    10661.85|      13.0000    10621.00
627-30332 Preform Plastic Pvmt Mkg (     5937.000 SF  |       8.5000    50464.50|       8.9500    53136.15|       9.0000    53433.00
630-00000 Flagging                       1760.000 HOUR|      19.9000    35024.00|      20.6000    36256.00|      25.0000    44000.00
630-00003 Uniformed Traf Ctrl             256.000 HOUR|      68.0000    17408.00|      70.6000    18073.60|      75.0000    19200.00
630-00004 Traf Ctrl Vehicle                 1.000 EACH|    5230.0000     5230.00|    4400.0000     4400.00|       5.0000        5.00
630-00007 Traf Ctrl Inspection             21.000 DAY |      20.9000      438.90|      21.7000      455.70|     120.0000     2520.00
630-00012 Traf Ctrl Mgmt                   42.000 DAY |     366.0000    15372.00|     380.0000    15960.00|     750.0000    31500.00
630-80001 Flash Beacon (Port)               4.000 EACH|     209.0000      836.00|     220.0000      880.00|      60.0000      240.00
630-80341 Const Traf Sign (A)              32.000 EACH|      10.5000      336.00|      10.9000      348.80|      25.0000      800.00
630-80342 Const Traf Sign (B)              52.000 EACH|      10.5000      546.00|      10.9000      566.80|      25.0000     1300.00
630-80343 Const Traf Sign (C)               8.000 EACH|      10.5000       84.00|      10.9000       87.20|      25.0000      200.00
630-80355 Port Mesg Panel                   2.000 EACH|    2090.0000     4180.00|    2170.0000     4340.00|    2100.0000     4200.00
630-80358 Flash Arrow Panel (C Ty)          2.000 EACH|     523.0000     1046.00|     545.0000     1090.00|     540.0000     1080.00
630-80360 Drum Channel Dev                150.000 EACH|      10.5000     1575.00|      10.8500     1627.50|      34.0000     5100.00
630-80380 Traffic Cone                    500.000 EACH|       1.1000      550.00|       1.1000      550.00|       2.0000     1000.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     1,821,520.05|       $     1,825,318.43|       $     1,830,407.07
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     1,821,520.05|       $     1,825,318.43|       $     1,830,407.07
====================================================================================================================================


